## <u>Corrigendum – 2</u>

Date: 17.03.2023

Subject: Corrigendum for Reply of Queries and Extension of Bid submission.

Name of Work: Selection of Consultant cum Transition Advisor for finalization of request for proposal (RFP) for CONCESSION TO DESIGN, FIT-OUT, FINANCE, DEVELOP, MARKET, OPERATE, MAINTAIN, MANAGE and TRANSFER of Newly Created cargo facilities at Kolkata Airport.

Tender id: 2023\_AAICL\_145893\_1

Sr No	RFP Clause	Text requiring Clarification	Query	AAICLAS Reply
1.	Pg.19, Clause 2	<u>Clause 1.3 CRITICAL DATA SHEET</u> Bid Submission End Date – 13/03/2023 up to 15:00 Hrs	We request the Authority to extend the time for submission of the bid (31 <sup>st</sup> March 2023) in order for the consultant to have sufficient time for the preparation of the bid and the associated documents.	Bid Submission End Date extended to 24.03.2023 upto 1500 Hrs.
2.	Page.11, Sl.No. 2	AverageFinancial Turnover> INR 10 Cr - 6 marksApplicantFirm of last 3> INR 05 <=10 Cr - 4 marksYearsin consultancy.> INR 1<=5 Cr - 2 marks	As per our review of the technical evaluation Criteria of the average financial turnover of the Applicant firm, we request the Authority to keep the minimum turnover requirement of be 10Cr with the below criteria:AverageFinancial Turnover of Applicant Firm of last 3 Financial Years in consultancy.> INR 100 Cr - 6 marks > INR 25 <=100 Cr - 4 marks > INR 10 <=25 Cr - 2 marks	The NIT criteria remains the same.
3.	Page.10, 14	Consultant will be selected through by bidding process adopting Least Cost System (LCS) methodology	We request the Authority to keep the selection process as Quality cum Cost Based Selection (QCBS) criteria with 70% weightage on technical criteria and 30% weightage on financial criteria as this project requires higher technical requirements	The NIT criteria remains the same.
4.	Page.18, 1(a)	period for consultancy of 21 (Twenty One) months	We request the Authority to clarify the period of Consultancy work of 21 months as the project milestone mentions 18months on page 61 of the RFP document	Period of Consultancy work remains 21 months as specified at page 18. In Key Deliverables (KD) at page 61 under 'KD 12', the completion of 09 months from the date of signing of concession agreement may be read as completion of

				12 months from the date of signing of concession agreement.
5.	Page.19, A. xiv	the following: - xiv) Bank	We understand that only the winning bidder provides bank guarantee so please clarify if our understanding is correct or not.	Only Blank format is to be submitted. Performance Guarantee is to be submitted by winning bidder only.
6.	Pg.23, 12	Document Identification Number (UDIN) generated documents like Balance Sheet Turnover certificate, Working Capital Certificate (works duly during last 5 financial years & works in hand), Net worth Certificate, Tax Deduction at Source (TDS) Certificates for Non- Govt. works etc. as per NIT conditions (If required) duly certified by CA having UDIN. The documents submitted by bidders without UDIN shall not be entertained.	We request the authority to allow exemptions on the number of documents to be submitted for the Financial Bid and only accept submission of the Net Worth Certificate. We would request the Authority to relax the criterion of mandatory submission of Working Capital Certificate by allowing either the submission of work order/agreement/completion certificate / auditor's certificate certifying completion and receipt of full payment (or more than 75% of the payment)/self-certification from the bidder for the engagement as proof of completion.	The NIT criteria remains the same.
7.	Page.30	UNDERTAKING FOR DEPLOYMENT O MINIMUM TECHNICAL MANPOWER	F We request the Authority to remove this undertaking from the list of forms to be submitted as the undertaking is not relevant for Consultancy Firms	In Annexure 7, undertaking is required to be attached for point no. 1 only. Remaining points may be strike out/considered omitted.
8.	Page.32	<ul> <li>The MD of the consulting firm shall self certify if the firm has non-disclosur agreement with the client</li> <li>Certificate from the Statutory Auditor / Self certification from the MD/ Designate partner in case of Limited Liabilit Partnership (LLP).</li> </ul>	<ul> <li>tender and we have designated Partners in the firm so we request the Authority to allow the designated partner to be the POA signing authority.</li> </ul>	The NIT criteria remains the same.
9.	Pg.34, Note 3	Each page of the CV shall be signed in ink b the Personnel concerned of the Applican firm along with the seal of the firm. In cas the personnel concerned is not available fo signing the CV, the authorized signatory of the firm will have to sign on his behalf.	<ul> <li>including the Authorised signatories are working from</li> <li>home and hence we would request the Authority to kindly</li> <li>r allow submission of the documents with scanned signature.</li> </ul>	The NIT criteria remains the same.

## Reply of Queries for Tender "Selection of Consultant cum Transition Advisor at Kolkata Air Cargo"

10.	Page.54, 3.4.2	All security related arrangements, equipments and clearances are required to be taken by perspective bidder.	PwC as a Consultancy firm can support/guide AACLAS in understanding the security related arrangements, equipments and clearances they would require but the Authority will have to procure or arrange for the same by themselves.	Consultant cum Transition Advisor while preparing the RFP has to abide by this clause while selecting the bidder who will bid for <b>construction</b> , operationalize, Manage the Cargo facilities on Land allotted by AAICLAS as mentioned in para 1.2.3 on page no. 17 and para 3.4.2 on page no. 54. AAICLAS shall not procure anything.
11.	Page.54, 3-4-3	The Consultant will be required to undertake extensive market consultation with the bidders to share their key concern on the project structure and undertake various meeting with AAICLAS to assess and draft the OMDT structure	As per our review of this clause under Scope of Work, we request the Authority to consider 30 days timeline to complete this task.	Agreed.
12.	Page.55, 3.4.6 (c)	Advising the AAICLAS on tax related issues arising out of project structuring.	We request the Authority to remove this clause from the Scope of work.	The NIT criteria remains the same.
13.	Page.58, 3.4.10.3 (d)	The consultant is required to undertake the work incidental to the scope of work that may emerge during the Consultancy period but not specified in the Scope of Work. No additional payment will be made to the Consultant for the incidental work performed.	We would request the Authority to clarify 'incidental work' mentioned in the scope of work as it is mentioned that there is no payment for this work.	The NIT criteria remains the same.
14.	Page.58, 3.4.10.4	<b>Scope not exhaustive:-</b> The scope of work specified above is not exhaustive and the consultant shall undertake such other task as may be necessary to appraise the project, prepare revenue model and successful completion of bid process for the project	An open-ended TOR will not be accepted by PwC's Risk team; hence we request the Authority to remove this clause from the Scope of Work	The NIT criteria remains the same.

15.	Page.60,	Proposed	KD	Timeline		uthorit	y to work required from the		
	4.1	Deliverables	*		Consultant		L		
					Proposed	KD	Timeline		
		Submission of	1	15 days after	Deliverables	*			
		project		commenceme					
		structure		nt of work as	Submission of project	1	30 days after		
		report covering		communicate	structure report		commencement of work		
		Financial,		d by	covering Financial,		as communicated by		
		Commercial,		AAICLAS.	Commercial, Technical		AAICLAS.		
		Technical and			and Legal Aspects for				
		Legal Aspects			the cargo facilities at				
		for the cargo			airport.				
		facilities at			Preparation of	2	30 days after the approval		
		airport.			Memorandum /Term		of project structure for		
		Preparation of	2	15 days after	Sheet for submission		the project/ airport		
		Memorandum		the approval	for appraisal /approval				
		/Term		of project	Submission of	3	30 days after approval of		
		Sheet for		structure for	Financial Model,		project structure and Agreed for KD* 1	Agreed for KD* 1 only, (Refer point no. 11	
		submission for		the project/	Financial Model		receipt of all	above).	
		appraisal		airport	cum Appraisal		information including	The other NIT criteria remains the same.	
		/approval			Report reflecting		all commercial		
		Submission of	3	15 days after	financial and		contracts, cost &		
		Financial		approval of	commercial aspects		,		
		Model,	pro str rec infe	project	of the approved OMDT		revenue segregation,		
		Financial		structure and			existing & planned		
		Model cum				receipt of all	structure		technical capacity at the
		Appraisal		information			airport.		
		Report			Submission of	4	60 days after approval		
		reflecting		including all	RFQ/RFP document		and the submission of		
		financial and		commercial	and draft		all necessary technical		
		commercial		contracts,	OMDT Agreement		information by		
				cost &			AAICLAS for including		
		aspects of the		revenue			in the Term Sheet (It		
		approved		segregation,			should be submitted		
		OMDT		existing &			within 3 months		
		structure		planned			from date of award		
			L	1			letter)		
							ietterj		

	•		
		technical	
		capacity at	
		the airport.	
Si	ubmission of 4	30 days	
R	.FQ/RFP	after	
do	ocument and	approval	
	raft	and the	
	MDT	submission	
A	greement	of all	
		necessary	
		technical	
		information	
		by	
		AAICLAS	
		for	
		including in	
		the Term	
		Sheet (It	
		should be	
		submitted	
		within 3	
		months	
		from date	
		of award	
		letter)	

16.	Pg.62, 5.1	Payment Milestone	% of Total Contract Value	As per our review of the payment terms, the Authority to modify this clause as bel	ow.	_
		Submission of Options for potential OMDT structures for the project	6%	Payment Milestone	% of Total Contract Value	
		and undertaking stakeholder consultation process. (KD#1) Submission of Term Sheets covering financial, commercial,	16%	Submission of Options for potential OMDT structures for the project and undertaking stakeholder consultation process. (KD#1)	10%	
		technical and legal aspects of approved OMDT structure (KD#2) Submission of Financial Model and financial model report reflecting various financial and commercial aspects of the approved OMDT structure (KD#3) Assistance in finalizing the bidding documents and draft OMDT Agreement (KD#4) Issuance of bidding	6%	Submission of Term Sheets covering financial, commercial, technical and legal aspects of approved OMDT structure (KD#2) Submission of Financial Model and financial model report reflecting various financial and commercial aspects of the approved OMDT structure (KD#3)	20%	The NIT criteria remains the same.
				Assistance in finalizing the bidding documents and draft OMDT Agreement (KD#4)	20%	
		documents and draft OMDT Agreement to potential/registered bidders by AAICLAS (KD#5) Assistance in conducting	6%	Issuance of bidding documents and draft OMDT Agreement to potential/registered bidders by AAICLAS (KD#5)	10%	
		Assistance in conducting the bid process upon submission of bid and assist in evaluation of bids (KD#6, 7,8 & 9)		Assistance in conducting the bid process upon submission of bid and assist in evaluation of bids (KD#6, 7,8 & 9)	20%	

Assistance in completion of services upon execution of OMD Agreement with the concessionaire (KD#10 & ti). For avoidance of doubt, it is clarified that if Concession Agreement is not executed within 06 months of issuance of Letter of Award (LOA), in such scenario, Consultant will be paid 50% value as per the defined milestone payment. Remaining amount will be paid upon signing of the Concession Agreement.10%Completion of 9 month signing of the Concession Agreement.20%Assistance in completion of services upon execution of OMD Agreement is clarified that if Concession Agreement is not executed within 06 months of issuance of Letter of Award (LOA), in such scenario, Consultant will be paid 50% value as per the defined milestone payment. Remaining amount will be paid upon signing of the Concession Agreement.10%Completion of 9 month (KD#12).20%Total100%
execution of OMD Agreement with the concessionaire (KD#10 & ti is clarified that if Concession Agreement is not executed within 06 months of issuance of Letter of Award (LOA), in such scenario, Consultant will be paid 50% value as per the defined milestone payment. Remaining amount will be paid upon signing of the Concession Agreement.with the concessionaire (KD#10 & 11). For avoidance of doubt, it is clarified that if Concession Agreement is not executed within 06 months of issuance of Letter of Award (LOA), in such scenario, Consultant will be paid 50% value as per the defined milestone payment. Remaining amount will be paid upon signing of the Concession Agreement.with the concession Agreement. Completion of 9 month from the date of signing of concession agreementCompletion of 9 month from the date of signing of concession agreement20%Total
Agreementwith the concessionaire (KD#10 & 11). For avoidance of doubt, it is clarified that if Concession Agreement is not executed within 06 months of issuance of Letter of Award (LOA), in such scenario, Consultant will be paid 50% value as per the defined milestone payment. Remaining amount will be paid upon signing of the Concession Agreement.For avoidance of doubt, it is clarified that if Concession Agreement is not executed within 06 months of issuance of Letter of Award (LOA), in such scenario, Consultant will be paid 50% value as per the defined milestone payment. Remaining amount will be paid upon signing of the Concession Agreement.For avoidance of doubt, it is clarified that if Concession Agreement is not executed within 06 months of issuance of Letter of Award (LOA), in such scenario, Consultant will be paid 50% value as per the defined milestone payment. Remaining amount will be paid upon signing of the Concession Agreement.For avoidance of doubt, it is clarified that if Concession Agreement Completion of 9 month from the date of signing of concession agreement (KD#12).For avoidance of doubt, it is clarified that if Concession agreement (KD#12).Total100%
concessionaire (KD#10 & 11). For avoidance of doubt, it is clarified that if Concession Agreement is not executed within 06 months of issuance of Letter of Award (LOA), in such scenario, Consultant will be paid 50% value as per the defined milestone payment. Remaining amount will be paid upon signing of the Concession Agreement.that if Concession Agreement is not executed within 06 months of issuance of Letter of Award (LOA), in such scenario, Consultant will be paid 50% value as per the defined milestone payment. Remaining amount will be paid upon signing of the Concession Agreement.that if Concession Agreement is not executed within 06 months of issuance of Letter of Award (LOA), in such scenario, Consultant will be paid go of signing of the Concession Agreement.Completion of 9 month from the date of signing of concession agreement (KD#12).Completion of 3 months from the date of COD with the Concessionaire (KD#13).Total100%
11). For avoidance of doubt, it is clarified that if Concession Agreement is not executed within o6 months of issuance of Letter of Award (LOA), in such scenario, Consultant will be paid 50% value as per the defined milestone payment. Remaining amount will be paid upon signing of the Concession Agreement.executed within o6 months of issuance of Letter of Award (LOA), in such scenario, Consultant will be paid 50% value as per the defined milestone payment. Remaining amount will be paid upon signing of the Concession Agreement.Completion of 9 month from the date of signing of concession agreement (KD#12).Completion of 9 month from the date of signing of concession agreement (KD#12).20%Total100%
doubt, it is clarified that if Concession Agreement is not executed within 06 months of issuance of Letter of Award (LOA), in such scenario, Consultant will be paid 50% value as per the defined milestone payment. Remaining amount will be paid upon signing of the Concession Agreement.issuance of Letter of Award (LOA), in such scenario, Consultant will be paid upon signing of the Concession Agreement (KD#12).Completion of 9 month from the date of signing of concession agreement (KD#12).20%issuance of Letter of Award (LOA), in such scenario, Consultant will be paid upon signing of the Concession Agreement (KD#12).
if Concession Agreement is not executed within 06 months of issuance of Letter of Award (LOA), in such scenario, Consultant will be paid 50% value as per the defined milestone payment. Remaining amount will be paid upon signing of the Concession Agreement.such scenario, Completion of 9 month from the date of signing of concession agreement 20%such scenario, Consultant will be paid 50% value as per the defined milestone payment. Remaining amount will be paid upon signing of the Concession Agreement.such scenario, Completion of 9 month from the date of signing of concession agreement (KD#12).Completion of 9 month from the date of signing of concession agreement (KD#12).20%5%Total100%
is not executed within o6 months of issuance of Letter of Award (LOA), in such scenario, Consultant will be paid 50% value as per the defined milestone payment. Remaining amount will be paid upon signing of the Concession Agreement.Completion of 9 month from the date of signing of concession agreement (KD#12).Completion of 9 month from the date of signing of concession agreement20%TotalTotal100%
months of issuance of Letter of Award (LOA), in such scenario, Consultant will be paid 50% value as per the defined milestone payment. Remaining amount will be paid upon signing of the Concession Agreement (KD#12).per the defined milestone payment. Remaining amount will be paid upon signing of the Concession Agreement (KD#12).Completion of 9 month from the date of signing of concession agreement (KD#12).5%Total100%
Letter of Award (LOA), in such scenario, Consultant will be paid 50% value as per the defined milestone payment. Remaining amount will be paid upon signing of the Concession Agreement.Remaining amount will be paid upon signing of the Concession Agreement (KD#12).Completion of 9 month from the date of signing of concession agreement (KD#12).Completion of 3 months from the date of COD with the Concessionaire (KD#13).5%Total100%
such scenario, Consultant will be paid 50% value as per the defined milestone payment. Remaining amount will be paid upon signing of the Concession Agreement.signing of the Concession Agreement.Completion of 9 month from the date of signing of concession agreement (KD#12).20%Total100%
Consultant will be paid 50% value as per the defined milestone payment. Remaining amount will be paid upon signing of the Concession Agreement.Completion of 9 month from the date of signing of concession agreement (KD#12).5%Completion of 9 month from the date of signing of concession agreement (KD#12).20%Total100%
50% value as per the defined milestone payment. Remaining amount will be paid upon signing of the Concession Agreement.Completion of 9 month from the date of signing of concession agreement (KD#12).5%Completion of 9 month from the date of signing of concession agreement (KD#12).20%Total100%
defined payment.milestone payment.signing of concession agreement (KD#12).amount will be paid upon signing of the Concession Agreement.Completion of 3 months from the date of COD with the Concessionaire (KD#13).Completion of 9 month from the date of signing of concession agreement (KD#12).20%Total100%
payment.Remaining amount will be paid upon signing of the Concession Agreement.(KD#12).Completion of 9 month from the date of signing of concession agreement (KD#12).20%TotalTotal100%
amount will be paid upon signing of the Concession Agreement.Completion of 3 months from the date of COD with the Concessionaire (KD#13).5%Completion of 9 month from the date of signing of concession agreement (KD#12).20%Total100%
signing of the Concession Agreement.     Completion of 3 months from the date of from the date of signing of concession agreement (KD#12).     20%
Signing of the Concession       COD with the Concessionaire (KD#13).         Agreement.       COD with the Concessionaire (KD#13).         Completion of 9 month       20%         from the date of signing of       Total         concession       agreement         (KD#12).       Image: Concession agreement
Agreement.     Total       Completion of 9 month     20%       from the date of signing of     Total       concession     agreement       (KD#12).     Image: Concession of the date
from the date of signing of concession agreement (KD#12).
concession agreement (KD#12).
(KD#12).
Completion of 3 months 20%
from the date of COD with
the Concessionaire
(KD#13).
Total 100%

S. No.	Section	Page No.	Clause Reference	Clau	se	Cl	arification Req	uired/Sought	AAICLAS Reply
17.	Evaluation Criteria	15	S. No. 1	Description Satisfactorily completed consultancy works for any Multilateral Agencies, Statutory Authority, National Government, Public Sector entity or Private Sector entity for Cargo related Services or (O & M consultancy contract) Multi- model logistics / Airports / Surface transport infrastructure / Logistics to handle Minimum 50000 MTPA of which minimum 5000 MTPA cargo handled was for International) at a particular station /Airport in a Year	>60000 MTPA <= 70000 MTPA - 7	mo han sin res con S c c w M A S C C w M M A S C C C w M M A S C C C c w M M A S C C C C M M M A S C C C C M M M S S C C C S C C C S S C C C S S C C S S C C S S C C S S C C S S C C S S C C S S C C S S C C S S C C S S C C S S C C S S C C S S C C S S S C C S S S C C S S S C S	e humbly request odify the requir adling values as ace the existing a strictive in natu mpetition. <b>Description</b> Gatisfactorily completed consultancy vorks for any Authority, Vational Government, Public Sector entity or Private Sector entity for Cargo related Services or (O & M consultancy consultancy consultancy consultancy consultancy consultancy consultancy consultancy consultancy consultancy consultancy consultancy consultancy consultancy consultancy consultancy contract) Multi- nodel logistics / Airports / Surface transport nfrastructure / Logistics to nandle Minimum goooo MTPA	ement of carge per below table requirements are re and prohibi Maximum Marks Cargo handling >70000 MTPA -15 Marks >60000 MTPA <= 70000 MTPA - 12 Marks	) , 2

during last 5 years ending last day of month previous to the one in which tenders are invited.       of which minimum 3000 MTPA cargo handled was for International) at a particular station/Airport in a Year during last 5 years ending last day of month previous to the one in which tenders are invited.         We also request the Authority to additionally consider consultancy works executed during last 10 years, and ongoing projects, Work Order shall be submitted as Supporting Documents.	during lost = yoong		
month previous to the one in which tenders are invited.       minimum 3000 MTPA cargo handled was for International) at a particular station/Airport in a Year during last 5 years ending last day of month previous to the one in which tenders are invited.         We also request the Authority to additionally consider consultancy works executed during last 10 years, and ongoing projects for evaluation. For such ongoing projects, Work	ording last day of	of which	
3000 MTPA cargo handled was for International) at a particular station/Airport in a Year during last 5 years ending last day of month previous to the one in which tenders are invited. We also request the Authority to additionally consider consultancy works executed during last 10 years, and ongoing projects, Work Order shall be submitted as Supporting			
tenders are invited.       cargo handled was for         International) at a particular station/Airport in a Year during last 5 years ending last day of month previous to the one in which tenders are invited.       We also request the Authority to additionally consider consultancy works executed during last 10 years, and ongoing projects for evaluation. For such ongoing projects, Work Order shall be submitted as Supporting			
was       for         International)       at a particular         station/Airport       in a Year during         last 5       years         ending last day of       month previous         to the one in       which tenders         are invited.       We also request         the Authority to       additionally         consultancy       works executed         during last 10       years, and         orgoing       projects         projects, Work       Order shall be         subporting       Supporting			
at a particular station/Airport in a Year during last 5 years ending last day of month previous to the one in which tenders are invited. We also request the Authority to additionally consider consultancy works executed during last 10 years, and ongoing projects for evaluation. For such ongoing projects, Work Order shall be submitted as	tenders are invited.		
station/Airport in a Year during last 5 years ending last day of month previous to the one in which tenders are invited. We also request the Authority to additionally consider consultancy works executed during last 10 years, and ongoing projects for evaluation. For such ongoing projects, Work Order shall be submitted as Supporting			
in a Year during last 5 years ending last day of month previous to the one in which tenders are invited. We also request the Authority to additionally consider consultancy works executed during last 10 years, and ongoing projects for evaluation. For such ongoing projects, Work Order shall be submitted as Supporting			
last 5 years         ending last day of         month previous         to the one in         which tenders         are invited.         We also request         the Authority to         additionally         consultancy         works executed         during last 10         years, and         ongoing         projects for         evaluation. For         submitted         submitted         submitted			
ending last day of month previous to the one in which tenders are invited. We also request the Authority to additionally consider consultancy works executed during last 10 years, and ongoing projects for evaluation. For such ongoing projects, Work Order shall be submitted as			
month       previous         to       the one in         which       tenders         are invited.       We also request         the Authority to       additionally         consultancy       works executed         during last 10       years, and         ongoing       projects for         evaluation. For       such ongoing         projects, Work       Order shall be         submitted       as         submitted       as		last 5 years	
to the one in which tenders are invited. We also request the Authority to additionally consider consultancy works executed during last 10 years, and ongoing projects for evaluation. For such ongoing projects, Work Order shall be submitted as Supporting			
which tenders are invited. We also request the Authority to additionally consider consultancy works executed during last 10 years, and ongoing projects for evaluation. For such ongoing projects, Work Order shall be submitted as Supporting		month previous	
are invited.         We also request         the Authority to         additionally         consider         consultancy         works executed         during last 10         years, and         ongoing         projects for         evaluation. For         such ongoing         projects, Work         Order shall be         submitted as         Supporting			
We also request the Authority to additionally consider consultancy works executed during last 10 years, and ongoing projects for evaluation. For such ongoing projects, Work Order shall be submitted as Supporting			
the Authority to additionally consider consultancy works <b>executed</b> <b>during last 10</b> <b>years, and</b> <b>ongoing</b> <b>projects for</b> <b>evaluation</b> . For such ongoing projects, Work Order shall be submitted as Supporting		are invited.	
the Authority to additionally consider consultancy works <b>executed</b> <b>during last 10</b> <b>years, and</b> <b>ongoing</b> <b>projects for</b> <b>evaluation</b> . For such ongoing projects, Work Order shall be submitted as Supporting			
additionally consider consultancy works executed during last 10 years, and ongoing projects for evaluation. For such ongoing projects, Work Order shall be submitted as Supporting			
Image: Second state of the second s			
i       i		additionally	
works executed         during last 10         years, and         ongoing         projects for         evaluation. For         such ongoing         projects, Work         Order shall be         submitted as         Supporting			
Image: Sector of the system			
years, and       ongoing         projects for       projects for         evaluation. For       such ongoing         projects, Work       Order shall be         submitted as       Supporting			
ongoing         projects       for         evaluation. For         such       ongoing         projects,       Work         Order       shall         submitted       as         Supporting       Supporting			
projects       for         evaluation. For         such       ongoing         projects,       Work         Order       shall         submitted       as         Supporting       Supporting			
evaluation. For such ongoing projects, Work Order shall be submitted as Supporting			
such ongoing projects, Work Order shall be submitted as Supporting			
projects, Work Order shall be submitted as Supporting			
Order shall be submitted as Supporting			
submitted as Supporting			
Supporting			

<b>S.</b>	Section	Page	Clause	Claus	se	Clarification	
No.		No.	Reference			<b>Required/Sought</b>	
18.	Evaluation Criteria	15	S. No. 3	Airports Experience of the Applicant Firm in Airports sector with public / private airport operators /concessionaires related to operations improvement / process improvement / growth strategy / ancillary revenues improvement/ Air Cargo Movement Experience of the Applicant Firm/ Large Scale Cargo Movement Studies/preparation of RFP for PPP model or equivalent	Experience of consultancy Projects in India or abroad with project value greater than INR 100 Crores for projects in India or equivalent value of USD @conversion rate of Rs. 80 per US dollar for projects executed outside India, <b>in the</b> <b>last 5</b> <b>years</b> , >= 3projects – 15 marks >= 2projects – 12marks >= 1projects – 0 marks	We request the Authority to clarify whether the definition of project value means <b>professional/consulting</b> <b>fee or value/cost of project</b> <b>for which consultancy was</b> <b>delivered</b> . We request the Authority that in case project value is equal to consulting fee, to <b>modify the</b> <b>value to INR 100 Lakhs</b> , since the existing requirements are restrictive in nature and prohibit competition. We also request the Authority to additionally consider consultancy works <b>executed</b> <b>during last 10 years, and</b> <b>ongoing projects for</b> <b>evaluation</b> . For such ongoing projects, Work Order shall be submitted as Supporting Documents.	The NIT criteria remains the same.
19.	Annexure – 4	27	Note	9 marks Applicant shall also furnish statutory auditor certificate certifying the volumes for total cargo handled and total international cargo handled in this Form IV.		We request the Authority to waive this requirement, as any third party/Client may not allow the Consultant to perform audit on its operations/cargo volume handled.	The NIT criteria remains the same.

## Reply of Queries for Tender "Selection of Consultant cum Transition Advisor at Kolkata Air Cargo"

20.	6. E-NIT	19	2. Critical			We request the	e authority to	Bid Submission End
			Data Sheet	Bid Submission Start Date Bid Submission End Date	Date 01-03-2023 from 10:30 hrs. Date 13-03-2023 upto 15:00 hrs.	weeks to prep proposal an identification	of the team	Date extended to 24.03.2023 upto 1500 Hrs.
						to modify the cl	est the authority ause as follows:	
						Bid Submission Start Date	Date <b>13-03-</b> <b>2023</b> from 10:30 hrs.	
						Bid Submission End Date	Date <b>27-03-</b> <b>2023</b> upto15:00 hrs.	

- The last date of bid submission has been extended to 24.03.2023 upto 1500 Hrs. 2.
- The technical bid opening date is extended to 27.03.2023 at 1100 Hrs. The other Terms & Conditions shall remain the same. 3.
- 4.

-Sd-(Rakesh Malik) DGM (Cargo)